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APPENDIX TO BID 

  

S. 

No. 

Items Conditions of 

Contract 

Clause/ 

Sub-clause 

Particular Condition for this Contract 

1 Determination of market 

rates 

A II(viii) Contractor’s profit  and overheads @ 15% shall 

be applied while determining market rates on 

the basis of cost of material & labour at site 

2 Performance Guarantee 1.1 Performance guarantee to be submitted within 

07 days from the date of issue of letter of 

acceptance 

3 Performance Guarantee 1.1 Maximum allowed extension beyond the period 

specified in S.No. 2 above : 3 days 

4 Compensation for Delay 3 Authority for deciding compensation  for delay : 

MD & CEO, DIMTS Ltd 

5 Milestones to be 

achieved during 

execution  

3 No intermediate milestones. Work to be 

completed within the stipulated period as per 

contract 

6 Incentive for early 

completion 

4 The provisions of clause 4 of GCC shall not be 

applicable for this contract. 

7 Time and Extension for 

delay 

8 Time allowed for execution of works: 45 days 

Date of commencement of works: 7 days from 

the date of issue of Letter of Acceptance     

 

8 Milestones to be 

achieved during 

execution 

8.1 No intermediate milestones. Work to be 

completed within the stipulated period as per 

contract 

9 Payment on 

Intermediate Certificate 

11 As per work done. 

10 Mobilization advance 18.2 Not to be provided. 

11 Plant, Machinery & 

Shuttering Material 

Advance 

18.3 Not to be provided. 

12 Payment due to 

Increase/Decrease in 

prices/wages after 

receipt of tender for 

works 

21 Provisions of this clause shall not be applicable 

as the  stipulated period of completion is less 

than 18 months 

13 Deviation, Deviated 24.4 & 24.5 Schedule-A of Bill of Quantities : 
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Quantities, Pricing i. The quantities of items shown in schedule-A 

of the Bill of Quantities are approximate, and 

liable to vary during the actual execution of 

the Work. Some items / group of items may 

have to be altered, added or omitted . The 

Contractor shall be bound to carry out and 

complete the stipulated work as instructed by 

DIMTS irrespective of the magnitude of 

variations including additions, alternations or 

omissions in the Bill of Quantities, individual 

items specified in the Bill of Quantities. 

ii. Variations in individual BOQ items shall be 

paid at BOQ rates except in the situation as 

provided for below: 

If the quantum of variation in any BOQ item is 

such that, in the opinion of DIMTS/Contractor  

, the rate in the contract for any BOQ item, by 

reason of such variation, is rendered 

inappropriate, then, after due Consultation by 

Engineer with the Employer and Contractor, a 

suitable revised rate shall be agreed upon 

between Contractor & DIMTS. In the event of 

disagreement, DIMTS shall fix such other 

revised rate as in his opinion, appropriate and 

shall notify the Contractor accordingly and the 

same shall be binding on Contractor. 

However, the provisions of this clause shall 

be subject to following: 

(a) No change in the rate for any item contained 

in BOQ shall be considered in case of any 

decrease in the actual quantity of work 

executed. Similarly, in case of deletion of a 

particular BOQ item or a group of BOQ items, 

no claim for loss of profit or revision of rates 

of any other BOQ item shall be considered.  

(b)In case of positive variation in any BOQ item, 

the change in the rate of BOQ item shall be 

effected only if the total actual quantity 

executed is more than 1.25 times the BOQ 

quantity and also the amount of variation 

beyond BOQ quantity is more than 2% of 

contract value (calculated as per BOQ 
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rate)(both the conditions to be satisfied).  In 

case this condition is satisfied, the revised 

rate shall be applicable only to the quantities 

exceeding 1.25 times BOQ quantity. 

Schedule-B of Bill of Quantities : Irrespective 

of the quantum of work involved, the works 

shall be executed and paid for as per the 

percentage above/below/at par rates quoted 

by Contractor and no rate revision shall be 

affected in any case.  

14 Suspension of work - 

Compensation for loss 

suffered by Contractor 

on account of delay in 

supply of materials by 

Employer 

27(iii) No material shall be supplied by DIMTS 

15 Action in case work not 

done as per 

specifications- Authority 

to accept work at 

reduced rates 

28 MD & CEO, DIMTS Ltd. 

16 Defects Liability Period 29 For 06 months(180 days) after completion of 

works  

17 Contractor’s 

Superintendence, 

Supervision, Technical 

Staff & Employees 

47(i) Minimum requirement,of technical 

representatives, their qualification & experience 

are as given in Form T-4 of Instructions to 

Bidders 

47(ii) Not applicable.            

 

 Signature & Company Seal 

 Date …………… 

 Name …………………….   

 Place ………….. ……….  

 Address …………………. 
 


