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Sealed item rate tenders are invited by DIMTS Ltd, from experienced and specialized agencies for the

DELHI INTEGRATED MULTI -MODAL

TRANSIT SYSTEM LTD.

following work:

DELHI.

TENDER NOTICE

S.No | Name of work Estimated Earnest Time allowed
cost(Rs.) Money (Rs.)
1 Renovation of DIMTS Ltd
Office at 5" Floor, ISBT
Building, Kashmere Gate,
Delhi-110006  (composite 1,10,61,736/- | 2,21,235/- Three months
work of modular partitions,
modular furniture, UPVC
windows, civil & electrical
works)
i) Last date & time of issue of tender documents :10.07.2008 upto 4.00 PM
i) Last date & time of receipt of tender documents: 14.07.2008 upto 3.00 PM
iii) Date & time of opening of envelopes containing Eligibility Documents etc. 14.07.2008 at

3.30PM

The agencies who fulfil the following requirements shall be eligible to apply

)

Should have satisfactorily completed three similar completed works costing not less than
the amount equal to 40% of estimated cost put to tender

or
two similar completed works costing not less than the amount equal to 60% of estimated
cost put to tender

or
one similar completed work costing not less than the amount equal to 80% of the
estimated cost put to the tender

and out of above at least one work should have been completed In Govt/Semi Govt/Autonomous body

during

last 5 years ending last date of the month May 2008 Similar nature of works mean the

composite work of modular partitions, modular furniture, UPVC windows, civil and electrical works

etc.

Average annual financial turn over of the composite renovation works should be at least
Rs. 5 crores during the immediate last 3 consecutive financial year.

Should have their own plant/factory for manufacturing of modular partitions, Modular
furniture etc. and having valid VAT registration certificate and 1SO 9001 certificate.
Financial bids of agencies found eligible shall only be opened.

Tender documents and general conditions of contract can be had from the office of
DGM(Project),DIMTS Ltd on payment of Rs.1000/-(Rupees one thousand) only (non-refundable)



in cash or in the form of demand draft of any scheduled bank. Earnest money in the form of
Deposit at Call Receipt/ Fixed Deposit Receipt/ Draft of a scheduled bank issued in favour of
DIMTS Ltd should be accompanied with tender documents. 50% of earnest money or Rs. 20 lacs
whichever is less shall be in the form prescribed above and balance can be accepted in the form
of bank guarantee issued by a scheduled bank. The tenders duly filled shall be submitted in two
envelops as explained in the tender documents.

The tender documents can also be downloaded from DIMTS Ltd website www.dimts.in. Agencies
using downloaded documents should submit in addition to above proof of cost of tender
documents separately in an envelope, as explained in the tender document, at the time of
submitting tender. Tenders submitted incomplete and photocopy of downloaded tender document
shall be treated as invalid.

All maters arising from this tender will have jurisdiction of courts in Delhi.

Engineer-in-Chief

DELHI INTEGRATED MULTI MODAL TRANSIT SYSTEM Ltd
(A JOINT VENTURE OF GOVT. OF DELHI & IDFC Ltd)

Ist Floor, Maharana Pratap,ISBT, Kashmere Gate,Delhi-110 006


http://www.dimts.in/
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2.6
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CHECK LIST AND INSTRUCTIONS FOR CONTRACTORS FOR SUBMISSION
OF TENDERS

TENDERERS ARE TO ENSURE THAT:-

Tender documents are in sealed envelopes.

Tender witnessed on page 12 of tender documents.

Rebates to be quoted, if any, on prescribed proforma at page 31 and not elsewhere.
With a view to avoid frivolous participation, the tenderers shall submit requisite
documentary proof in support of their eligibility as per the criteria laid down in the
Notice Inviting Tender. The documentary proof shall be placed in the sealed cover
marked ‘Eligibility documents’. The tender duly filled- in shall be placed in another
envelope marked ‘Financial bid’. Both the envelopes shall then be put in another
sealed envelope & marked TENDER for submission and should reach in the office of
DGM(Project) DIMTS Ltd. on 14h July 2008 upto 3.00PM. On all the envelopes name
of work, name of agency and date of opening as applicable should be duly marked.

The tenderers making use of the downloaded tender document shall pay cost of
tender document as a separate demand draft placed in the envelop marked ‘Earnest
Money.” Failing which the second envelop marked ‘Tender’ will not be opened.
Tenderers making use of downloaded tender document shall seal the tender, affix
their initials and put rubber stamp on each page before submission.

All information requested for in the enclosed forms should be furnished against the
respective columns in the form. If information is furnished in separate documents,
reference there to the same should be given against respective columns. If
information is ‘Nil’ it should also be mentioned as ‘Nil’ or ‘No such case’. If any
particular query is not applicable in case of the tenderer, it should be stated as ‘Not
applicable’. The tenderers are cautioned that non-submission of complete
information called for in the required formats, or making any change in the
prescribed forms may result in the application being summarily rejected.

All the information must be submitted in English.

The application /document should be type-written. The tenderer’s name and
signature should appear on each page of the tender document.

Overwriting should be avoided. Corrections, if any, shall be made by crossing out,
initiating, dating and rewriting.

References, information and certificates from the respective clients certifying
suitability, technical know-how or capability of the tenderer shall be signed by that
client.

The tenderer is advised to attach any additional information, which he thinks to be
necessary in regard to his capabilities. No further information will be entertained
after submission of application unless it is called for by DIMTS Ltd. DIMTS Ltd
reserves the right to call for additional information & clarification of information
submitted from the tenderers.



2.8 The cost incurred by the tenderer in preparing tender document, in providing
clarifications or attending discussions/conferences in connection with this document
shall be borne by the tenderer and DIMTS Ltd in no case will be responsible or liable
for these costs, regardless of the conduct or out come of the process.

2.9 The agency should quote the rates in figures as well as in words on the schedule of
items supplied to the agency.

2.10 METHOD OF QUOTING RATES

Rates, quoted by the contractor in tender, in figures and words shall be accurately
filled in so that there is no discrepancy in the rates in figures and words. However, if
a discrepancy is found, the rates which correspond with the amount worked out by
the contractor shall, unless otherwise proved, be taken as correct. If the amount of
an item is not worked out by the contractor it does not correspond with the rates
written either in figures or in words then the rates quoted by the contractor in words
shall be taken as correct. Where the rates quoted by the contractors in figures and in
words tally but the amount is not worked out correctly, the rates quoted by the
contractor will, unless otherwise proved, be taken as correct and not the amount. In
the event no rate has been quoted for any item (s), leaving space both in figure(s),
words, and amount blank, it will be presumed that the contractor has included the
cost of this/these item(s) in other items and rates for such item(s) will be considered
as zero and work will be required to be executed accordingly.

2.11 LATE SUBMISSION OF APPLICATION

Applications, received after the due date & time of submission, will either not be
accepted or if inadvertently accepted will not be opened and shall be summarily
rejected.

2.12 FINAL DECISION MAKING AUTHORITY

DIMTS Ltd reserves the right to accept or reject any application and to annul the
process and reject all applications at any time without assigning any reason and
without thereby incurring any liability to the affected tenderer or without informing
the tenderers of the grounds for DIMTS Ltd action.

2.13 METHOD OF APPLYING

2.13.11f the application is made by an individual, it shall be signed by the individual above
his full typewritten name and current address.

2.13.21If the application is made by a proprietary firm, it shall be signed by the proprietor
above his full typewritten name and full name of his firm with its current address.

2.13.31If the application is made by a firm in partnership, it shall be signed by all the
partners of the firm above their full typewritten names and current addresses, or
alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the partnership deed and current address of all the partners of the
firm shall also accompany the application.

2.13.41f the applicant is a limited company or a corporation, the application shall be signed
by a duly authorized person holding power of attorney for signing the application
accompanied by a copy of the power of attorney. The applicant should also furnish a



2.14

2.15

2.16

2.17

2.18

copy of the Memorandum and Articles of Association duly attested by a Public
Notary.

The tenders shall be opened in two parts and the due date for opening of envelopes
Marked “Eligibility documents’ is 14th July 2008 at 3.30 PM, the date of opening of
envelopes marked ‘Financial bid’ shall be intimated to the bidders found eligible.

The envelopes marked ¢Eligibility documents’ Shall be opened first on the due date if
the earnest money is found in order. The documentary proof submitted by the
tenderers shall be scrutinised and evaluated with reference to prescribed eligibility
criteria to determine the eligibility of the tenderers. The tenderers should append
their details and expertise. Financial bid of qualified tenderers only shall then be
opened in the presence of tenderers or their representatives at the date & time which
shall be notified to the participating applicants.

Tenders should be signed at appropriate places. It should be ensured that there are
no over writings and all the cuttings should also be duly attested by the contractor.

All unopened envelopes marked ‘Financial bid’ shall be returned as per laid down
procedure.

The Contractor should be registered under Value Added Tax (VAT) Act 2004 and
must produce along with the application the attested copy of such registration and
acknowledgement of up to date filed returns submitted to the Deptt. of Trade.



DELHI INTEGRATED MULTI -MODAL
TRANSIT SYSTEM LTD.
DELHI.

Last Date & time for issue of tender : July 10,2008 upto 4.00 pm
Last Date & time for receipt of tender : July 14,2008 upto 3.00 pm
Date & time of opening of envelope/s : July 14,2008 at 3.30 pm
Containing eligibility documents etc.

W=

3.0 NOTICE INVITING TENDER

Item Rate tenders are invited by DIMTS Ltd from experienced and specialised agencies for
the work of Renovation of DIMTS Ltd Office at 5" Floor, ISBT, Kashmere Gate, Delhi (composite
work of modular partitions, modular furniture, UPVC windows, civil & electrical works)

3.2

3.3

3.4

3.5

3.1 Tender forms will be issued to the specialised agencies & manufacturers, if they

produce definite proof to the satisfaction of the Engineer-in-charge from the
appropriate authorities of having satisfactorily completed three similar completed works
costing not less than the amount equal to 40% of estimated cost put to tender or two similar
completed works costing not less than the amount equal to 60% of estimated cost put to
tender or one similar completed work costing not less than the amount equal to 80% of the
estimated cost put to the tender and out of above at least one work should have been
completed In Govt/Semi Govt/Autonomous body during last 5 years ending last date of the
month May 2008 Similar nature of works mean the composite work of modular partitions,
modular furniture, UPVC windows, civil and electrical works etc. Average annual financial turn
over of the composite renovation works should be atleast Rs. 5 crores during the immediate
last 3 consecutive financial year. Should have their own plant/factory for manufacturing of
modular partitions, furnitures etc. and having valid VAT registration certificate and 1SO 9001
certificate. The tenderers who are found to be eligible for tendering as per criteria laid
down above shall only be allowed to take part in the financial bid. The details of
similar works executed by the bidders be given in format at annexure-IV.

The Contractor should be registered under Value Added Tax (VAT) Act 2004 and
must produce alongwith the application the attested copy of such registration and
acknowledgement of upto date filed returns submitted to the Deptt. of trade & taxes.

The work is estimated to Cost Rs.1,10,61,736/-. This estimate, however, is given
merely as a rough guide.

Agreement shall be drawn with the successful tenderer on prescribed form, which is
available in the office of DIMTS Ltd. Tenderer shall quote his rates as per various
terms and conditions of the said form, which will form part of the agreement.

The time allowed for carrying out the work will be 3 months from the 10t day after
the date of letter of acceptance of tender or from the first day of handing over of the
site, whichever is later, in accordance with the phasing, if any, indicated in the
tender documents.



3.6

3.7

3.8

3.9

3.10

The site for the work is available.

Issue of forms will be stopped by 4:00 PM on July 10,2008

Tender documents consisting of plans, specifications, the schedule of quantities of
the various classes of work to be done and the set of terms and conditions of contract
to be complied with can be had from the office of the DGM(Project) DIMTS Ltd
,Delhi every day except on Saturdays, Sundays and Public Holidays. Tender
documents, General Conditions of Contract form, will be issued from his office,
during the days specified above on payment of Rs 1000/- (Rupees one thousand
only) in cash or in form of demand draft of any scheduled bank

The Earnest Money Rs 2,21,235/-(Rupees two lacs twenty one thousand two
hundred thirty five only) shall be deposited in the form of Call Receipt of a
scheduled bank/fixed deposit receipt of a scheduled bank/demand draft of a
scheduled bank payable at Delhi and issued in favour of DIMTS Ltd. 50% of earnest
money or Rs.20 lac whichever is less shall be in the form of prescribed above and
balance can be accepted in the form of bank guarantee issued by a scheduled bank.

Tenders should always be placed in sealed envelopes, with the name of work and due
date written on the envelopes.

The Contractor shall be required to deposit an amount equal to 5% of the tendered
value of the work as performance guarantee in the form of an irrevocable bank
guarantee bond of any scheduled bank or state bank of India in accordance with the
form prescribed or in cash or in the form of Fixed Deposit Receipt etc., within
prescribed no. of days of the issue of the letter of acceptance. This period can be
further extended by the Engineer-in-Charge upto a maximum period of prescribed
number of days on written request of the contractor.

The Description of the work is as follows:- Renovation of DIMTS Ltd Office at 5™ Floor,
ISBT building, Kashmere Gate, Delhi. (composite work of modular partitions, modular
furniture, UPVC windows, civil & electrical works) & Copies of other drawings and
documents pertaining to the works will be open for inspection by the tenderers at the
office of the above-mentioned officer.

Tenderers are advised to inspect and examine the site and its surroundings
and satisfy themselves before submitting their tenders as to the nature of the site,
the means of access to the site, the accommodation they may require and in general
shall themselves obtain all necessary information as to risks, contingencies and
other circumstances which may influence or affect their tender. A tenderer shall be
deemed to have full knowledge of the site whether he inspects it or not and no extra
charges consequent on any misunderstanding or otherwise shall be allowed. The
tenderer shall be responsible for arranging and maintaining at his own cost all
materials tools & plants, water, electricity, access facilities for workers and all other
services required for executing the work unless otherwise specifically provided for in
the contract documents. Submission of tender by a tenderer implies that he has read
this notice and all other contract documents and has made himself aware of the
scope and specifications of the work to be done and of local conditions and other
factors having a bearing on the execution of the work.



3.11

3.12.

3.13.

3.14.

3.15.

3.16

The competent authority in DIMTS Ltd, does not bind itself to accept the lowest or
any other tenderer and reserves to itself the authority to reject any or all the tenders
received without the assignment of any reason. All tenders in which any of the
prescribed condition is not fulfilled or any condition including that of conditional
rebate is put forth by the tenderer shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with tenders is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing
will be liable to rejection.

The competent authority in DIMTS Ltd, reserves to himself the right of accepting the
whole or any part of the tender and the tenderer shall be bound to perform the same
at the rate quoted.

The contractor shall not be permitted to tender for works in the DIMTS Ltd. office if
his near relative is posted in any capacity. Any breach of this condition by the
contractor would render him liable to be debarred from this DIMTS Ltd for taking up
works in DIMTS Ltd.

The tender for the works shall remain open for acceptance for a period of 60 days
from the date of opening of the tenders. If the lowest tenderer withdraws his tender
before the said period or issue of letter of acceptance, which ever is earlier, or makes
any modification in the terms and conditions of the tender which are not acceptable
to be the DIMTS Ltd, then DIMTS Ltd shall, without prejudice to any other right or
remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid.

The Notice Inviting Tender shall form a part of the contract document. The successful
Tenderer/Contractor, on acceptance of his tender by the Accepting Authority, shall,
within 15 days from the stipulated date of start of the work sign the contract
/agreement consisting of:-

a) The Notice Inviting Tender, all the documents including additional conditions,
specifications and drawings, if any, forming the tender as issued at the time of
invitation of tender and acceptance thereof together with any correspondence
leading thereto.

b) General Conditions of Contract.

10



DELHI INTEGRATED MULTI -MODAL
TRANSIT SYSTEM LTD.
DELHI.

4.0 Item Rate Tender & Contract for works

Tender for the work of:- Renovation of DIMTS Ltd Office at 5" Floor, ISBT building, Kashmere
Gate, Delhi (composite work of modular partitions, modular furniture, UPVC windows, civil &
electrical works)

i) To be submitted by July 14,2008, 3.00 PM to DGM (Project) DIMTS Ltd.
i) Eligible document to be opened in the presence of tenderers or their
representative who may like to be present on 14.07.2008 at 3.30 PM in the

office of DGM (Project) DIMTS Ltd 1st floor ISBT Building, Kashmere Gate,
Delhi-110006.

Issued to

(Contractor)

Signature of officer issuing the documents

Designation

Date of issue:

TENDER

I[/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F,
specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract. Clauses of contract, Special conditions, Schedule of Rate & other documents and
Rules referred to in the conditions of contract and all other contents in the tender document
for the work.

I[/We hereby tender for the execution of the work specified for by the Managing Director
DIMTS Ltd. within the times specified in tender document, Schedule of quantities and in
accordance in all respects with the specifications, designs, drawings and with such
materials as are provided for, by, and in respects in accordance with, such conditions so far
as applicable.

We agree to keep the tender open for Sixty (60) days from the due date of submission
thereof and not to make any modification in its terms and conditions.

A sum of Rs 2,21,235/-(Rupees Two lacs, Twenty one thousand, two hundred & thirty
five)only has been deposited in cash/receipt treasury challan/deposit at call receipt of

11



schedule bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled bank
as earnest money. If I/We fail to furnish the prescribed performance guarantee within
prescribed period, I/We agree that the said Competent Authority, DIMTS Ltd or his
successors in office shall without prejudice to any other right or remedy be at liberty to
forfeit the said earnest money absolutely. Further, If I/We fail to commence work as
specified, I/We agree that Competent Authority, DIMTS Ltd. or his successors in office shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the
said earnest money and the performance guarantee absolutely, otherwise the said earnest
money shall be retained by him towards security deposit to execute all the works referred to
in the tender document upon the terms & conditions contained to referred therein and to
carryout such deviations as may be ordered, upto maximum of the percentage mentioned in
schedule F and those in excess of that limit at the rates to be determined in accordance
with the provision contained in General Conditions of contract of the tender form.

I/We hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/conditional documents and shall not communicate

information/derived thereform to any person to whom I/we may authorised to communicate
the same or use the information in any manner prejudicial to the safety of the state.

Dated ...ooveviiiiiiiiiiii Signature of Contractor

Postal Address

Witness:
Address:
Occupation:

ACCEPTANCE
The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the for a sum of Rs. XX
(Rupees XX )

The letters referred to below shall form part of this contract Agreement:-

a) XX
b) XX
c) XX

For & on behalf of Delhi Integrated Multi Modal
Transit System Ltd
SINAtUTE .ot

Dated ...... D O, CHUUUTI Designation :

12



SCHEDULES

SCHEDULE A’
Schedule of quantities (Enclosed)
SCHEDULE "B’

Schedule of materials to be issued to the contractor:-

S.NO Description of item Quantity | Recovery Rates in figures | Place of issue
. & words
1 2 3 4 5
--------------------------------- NIL

SCHEDULE °C’
Tools and plants to be issued on hire to the contractor

Sl.No Description Hire charges per day Place of Issue

1 2 3 4

----------- NIL

SCHEDULE °D’

Extra schedule for specific requirements/documents for the work enclosed at para 5 to 10.
SCHEDULE °'E’

Schedule of component of Construction Materials, Labour etc. for price escalation.

CLAUSE 10 CC  ==mmmmsmmeeeccceecceeecceeeeee NIL

Note: Adjustment of cost of work due to variation in prices of cement, steel and bitumen
utilised in the work shall be allowed as permissible and prescribed in CPWD Manual

13




SCHEDULE °“F’
Reference to General Conditions of Contract

Name of work : Renovation of DIMTS Ltd Office at 5" Floor, ISBT building, Kashmere Gate, Delhi
(composite work of modular partitions, modular furniture, UPVC windows, civil & electrical works)

Estimated cost of work : Rs. 1,10,61,736/-

(i) Earnest Money : Rs...2,21,235/-

(ii) Performance Guarantee 5% of the tendered value of the work to be deposited before
award of the work.

(iii) Security Deposit 5% of the tendered value of the work to be deducted from
bills.

General Rules & Directions:

Officer Inviting tender DGM (Project) or Equivalent Officer
DIMTS Ltd, Delhi

Maximum percentage for quantity of items of work to

be executed beyond which rates are to be determined Refer clause-
in accordance with clauses 12.2 & 12.3. 12 of General
Conditions
Definitions:
(@) Engineer-in-charge DGM(Project) or Equivalent Officer of
DIMTS Ltd.
(b) Accepting Authority Managing Director & Chief Executive
Officer, DIMTS Ltd
(c) Percentage on cost of material and labour to a) Contractors own material —
cover all overheads and profits 12.5%

b) Contractor labour — 10%

(d) Standard Schedule of Rates DSR 2007 with Upto date correction
slips.

(e) DIMTS Ltd DIMTS Ltd Delhi

Clause 1:

(i) Time allowed for submission of Performance

guarantee from the date of issue of letter of
acceptance in days

(i) Maximum allowable extension beyond the 3 Days
period as provided in (i) above in days

7 Days

Clause 2:
(i) Authority for fixing compensation under DGM(Project) or Equivalent Officer of
clause 2

DIMTS Ltd., Delhi

14



(i)

Number of days from the issue of letter of

acceptance for reckoning date of start

TABLE OF MILE STONE (S)

10 Days

Sl.No Financial Progress Time allowed Amount to be with -held in
(from date of start) case of non achievement of
milestone
1. 1/8th (of the whole work) | 1/4th (of the whole In the event of not achieving
work) the necessary progress as
2. 3/8th (of the whole work) | 1/2nd (of the whole assessed from the running
work) payment, 1% of the tenderd
3. 3/4t (of the whole work) | 3/4th (of the whole value of work will be withheld
work) of failure of each milestone.
4. Full Full
(iii) Time allowed for execution of work 3 Month
(iv) Authority to give fair and reasonable DGM(Project) or equivalent officer

extension of time for completion of work.

Clause 7 & 8:

Gross

work to be done together with net
payment/adjustment of advances for material collected, if
any, since the last such payment for being eligible to

interim payment.

Clause 10 CC:

Clause 10 CC to be applicable in contracts with stipulated

period of completion exceeding the period shown in the
next column

Clause 11:
Specifications to be followed for execution of work

Clause 12:

12.2 &
12.3

12.5

Clause

Deviation limit beyond which clause 12.2 &

12.3 shall apply for building work

Deviation limit beyond which clause 12.2 &

12.3 shall apply for foundation work.

14 Competent Authority for deciding reduced

rates

15

of DIMTS Ltd

Rs. 20 lacs

Not applicable

CPWD  specifications 1996
with up to date Correction
slips.

30 %

100%

Engineer in Chief of DIMTS
Ltd, Delhi




Additional Conditions (Part-C) Para 17:

Requirement of technical Representative(s) and Recovery rate

Sl. | Minimum ) Designation g Rate at which recovery shall
No. | Qualification § (Principal 5 .g 5| be made from the contractor
of technical -% Technical/ é T 'g in the event of not non
representative | .2 Technical £ & o | B| employment of technical
A representative) =Eo|Z representatives
Figure Words

1 Bachelor Civil Principal S 1| Rs. 10000/- (Rupees Ten
Degree Engg. Technical years PM thousand only

Representative per month)

Additional Conditions (Part-C)

Para 35 :

(1)

Schedule/statement for
determining theoretical
quantity of cement &
bitumen

CPWD Delhi Schedule of Rates, 2007 with up to date
correction slips.

Variations permissible on
theoretical quantities

Cement for works with
estimated cost put to
tender not more than Rs.
5 lakh

3% plus/minus.

For works with estimated
cost put to tender more
than Rs. 5 lakh

2% plus/minus.

b)

Bitumen for all works.

2.5% plus only & nil on minus side.

Steel Reinforcement and
structural steel sections
for each diameter,
section and category

2% plus/minus.

d)

All other materials

Nil

RECOVERY RATES FOR CONSUMPTION OF DIMTS Ltd MATERIAL
BEYOND PERMISSIBLE VARIATION

Sl.
No

Description
Of item

Rates in figures and words at which recovery
shall be made from the contractor

Rate in Schedule “B” Plus 10% in case
materials issued by DIMTS Ltd
Excess beyond permissible Less use
variation beyond
The permissible
variation
N B NA N A

No Material shall be issued by the DIMTS Ltd

16




5.1

5.2

5.3

5.4

5.5

5.6

5.7

5.8

5.9

5.0 GENERAL CONDITIONS

The work shall be executed as per provisions contained in CPWD Works Manual
2007 as applicable to DIMTS Ltd with upto date amendments.

Wherever reference of CPWD officers is mentioned in tender document, manual,
specification and tender document including form for general conditions of contract,
they shall be treated as competent officers of DIMTS Ltd as detailed in Annexure-I

The work shall be carried out as per C.P.W.D. specifications.
Time allowed will be 3 months

Income Tax & Surcharge, Service Tax and Labour cess as applicable will be deducted
from the gross amount of each bill.

VAT shall be deducted as prevailing rules from gross amount of the bill.

In case the contractor uses Govt. water supply, water charges @ 1% shall be
deducted from the gross amount of bill. The arrangement of Electricity if required at
site, it has to be arranged by the contractor himself at his own cost.

Site of work shall be kept clean of all the Debris/Malba etc. at all the times. No
dumping of Malba shall be allowed in the premises and all the Malba shall be
removed on the same day by Mechanical Transport using chutes and other suitable
methods so as to avoid spilling of Malba on the ground. It shall not be permitted to
throw Malba on to the ground or to the trucks directly. All the malba from the site
shall be brought down by hoist / lift / chute or any other suitable arrangement and
loaded into the trucks as per direction of Engineer-in-Charge. In case of non removal
of Malba a penalty of Rs. 1000/- per day shall be levied and deducted from the bill
of the contractor in case the Malba is not removed on the same day. The decision of
Engineer-in-charge shall be final and binding in this regard.

The site should be kept free from dust pollutions by spraying / sprinkling of water or
other suitable means so that the surroundings are kept free from dust hazards.
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6.0

6.1

6.2

6.3

6.4

6.5

6.6

SITE CONDITIONS

The tenders are invited for Renovation of DIMTS Ltd Office at 5" Floor, ISBT Building,
Kashmere Gate, Delhi-110006 . (Composite work of modular partitions, modular furniture,
UPVC windows, civil & electrical works)

No housing accommodation is available at the site of work. The contractor has to
make his own arrangement for huts, stores and field office, accommodation for his
labour and other employees at the site of work. The arrangement of water for
construction/drinking purpose shall also be made by the contractor at his own cost.
The contractor shall make his own arrangement for obtaining electric connection, if
required, and make necessary payments directly to Vidyut Deptt. DIMTS Ltd will not
at all be responsible for making arrangements in these regards. DIMTS Ltd can,
however, provide required assistance to the contractor in dealing with the local
bodies for such purposes, if required.

It shall be presumed that the contractor has acquinted himself as to the nature and
location of the work, general and local conditions and particularly those pertaining to
transport, handling and availability and storage of materials, availability of labour,
weather conditions at site and general ground and highest floor level and the
tenderer has estimated accordingly. DIMTS Ltd will bear no responsibility for lack of
such knowledge and also the consequences there of. The information and site data
shown in the drawings and mentioned herein and also elsewhere in the tender
documents are being furnished for general information and guidance only. The
Engineer-in-charge in no case shall be held responsible for the accuracy from there
of or any interpretations/or conclusion drawn there from by the contractor and
nothing extra shall be paid even if the site conditions/informations are
different or otherwise incorrect as itis presumed that the contractor has
satisfied himself for all possible contingencies, situations, bottlenecks and acts of
coordination which may be required between the different agencies.

In case of flooding of site on account of rains or any other cause or any other
damages, whatsoever, no claim financially or otherwise shall be entertained
notwithstanding any other provisions elsewhere in the tender documents. During
execution the contractor has to ensure that minimum uncovered area remains
exposed to the rains.

The building rubbish produced during demolition shall be removed simultaneously
and shall not be kept lying on the slabs or ground. The removal of building rubbish
shall be done by a suitable mechanical device so that the Malba is directly loaded on
to the trucks through chutes from the terrace and not thrown on to the ground or
trucks. The DIMTS Ltd shall provide required assistance to the contractor in dealing
with local bodies for the purposes of disposal if required. However the DIMTS Ltd will
not at all be responsible for making such arrangements in this regard. Necessary
permissions from local authorities shall be obtained by the agency at his end.

The contractor shall submit a detailed programme of execution of work showing all
the activities distinctly along with Bar Chart and Pert Chart within one week from
the date of award of work. This programme on approval by the Engineer-in-Charge
shall be adhered to in letter and spirit. It shall also include safety plan and diversion
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6.7

plan to ensure the safety of passengers and unhindered movement of buses plying
from and into the ISBT for their smooth and safe movement. The contractor shall
ensure that no hindrance occurs in safe movement of commuters/passengers and all
necessary provisions required in this regard including erecting barricading, signage,
markings and other means shall be done by the contractors before taking up the
work. The contractor shall not store material or otherwise occupy any part of the site
in any manner likely to hinder the operation of bus services or movement of
passengers. Nothing extra shall be paid on this account. The progress charts shall
also be submitted each month including the revision in programme, if any.

While executing the work the contractor shall ensure that no dust pollution occurs at
site and he shall take special care in this regard including sprinkling of water,
erecting protective screens and other necessary measures to ensure the same.
During disposal of Malba also the trucks shall remain covered with tarpaulin or other
suitable material so as to minimise the dust nuisance.
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7.0

7.1

7.2

7.4

7.5

7.6

7.7

ADDITIONAL CONDITIONS:

Before tendering, the tenderer shall inspect the site of work and shall fully acquaint
himself about the conditions with regard to site, availability of materials, suitable
location for construction of godowns, stores and labour huts, the extent of leads,
lifts, rehandling of construction material involved in the work (over the entire
duration of contract) including local conditions, traffic restrictions, obstructions and
other conditions, as required for satisfactory execution of the work. His rates should
take into consideration all such factors and contingencies. No claim whatsoever
shall be entertained by DIMTS Ltd on these accounts.

The contractor must study the specifications and conditions carefully before
tendering. If there are varying or conflicting provisions made in any documents
forming part of the contract, the Engineer-in-charge shall be the deciding authority
with regard to the intention/interpretation of the documents and it will be binding
without any reservation what so ever and nothing extra shall be paid. Any error in
description, quantity or rate in schedule of work, bills of quantities/items or any
omissions there from shall not vitiate the contract or release the contractor from the
execution of the whole work or any part of the work comprised there in according to
drawing and specifications or from any of his obligations under the contract.

Before start of the work the contractor shall submit the programme of execution of
work, get it approved from the Engineer-in-charge and strictly adhere to the same for
the timely completion of the work. The contractor shall have to make approaches to
the site, if so required and keep them in good conditions for transportation of labour
and material as well as inspection of works by the Engineer-in-charge. Nothing extra
shall be paid on this account.

The work shall be carried out in such a manner so as not to interfere/or affect or
disturb other works, being executed by other agencies, if any, in the premises.

Any damage done by the contractor to any existing work shall be made good by him
at his own cost. Existing drains, pipes, culverts, over head wires, water supply lines
/ tanks and similar services encountered during the course of execution shall be
protected against damage by the contractor. The contractor shall not store material
or otherwise occupy any part of the site in manner likely to hinder the operations of
such services.

The contractor or his authorised representative should always be available at the
site of work to take instruction from DIMTS’s officers, and ensure proper execution
of work. No work should be done in the absence of such authorised representative.
The contractor(s) is/are to set out the whole of the work in consultation with an
officer to be deputed by the Engineer-in-charge and during the progress of the work
to amend on the requisition of the Engineer-in-charge any errors which may arise
there in and provide all the necessary labour and materials for doing so. The
contractor(s) is/are to provide all tools, plants, machinery labour and materials
which may be necessary and required for the work. All materials and workmanship
shall confirm to the relevant specifications mentioned in the tender documents.
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7.8

7.9

7.10

7.11

7.12

7.13

7.14

7.15

7.16

The contractor shall maintain in good conditions all works executed by him till the
completion of entire work allotted to the contractor.

No payment will be made to the contractor for damage caused by rains, or other
natural calamities during the execution of the work and no such claim on this
account will be entertained.

Royalty at the prevalent rates and all other incidental expenditure shall have to be
paid by the contractor on all the boulders, metal, shingle, earth, sand, bajri etc.
collected by him for the execution of the work direct to the concerned Revenue
Authority of the State or Central government. His rates are deemed to include all
such expenditure and nothing extra shall be paid.

The contractor shall take all necessary measures for the safety of users during
construction and provide, erect and maintain such barricades including signs,
markings, flags, lights and flagman, as necessary at either end of the working area
and at such intermediate points as directed by the Engineer-in-charge for the proper
identification of such area. He shall be responsible for all damages and accidents
caused due to negligence on his part.

The contractor shall provide suitable barricading with suitably painted single row of
G.I. Sheets about 3’ - 0” wide (90 cms) nailed or bolted with wooden poles spaced 2
to 3 metre apart and each pole 1.6 m to 2m long, 8 cm to 10cm dia. The poles will
be embedded in mobile iron pedestal rings suitably framed for giving stable support
as per direction of the Engineer-in-charge. All management (including watch and
ward) of barricades shall be the full responsibility of the contractor. The barricades
shall be removed only after completion of the work or part of the work. The
contractor’s rate shall include all above items of work and nothing extra shall be paid
to the contractor over and above his quoted rates.

The rates for all items of work unless clearly specified otherwise shall include the
cost of all labour, material, dewatering / curing and other inputs involved in the
execution of the work.

Unless otherwise provided in the schedule of quantities the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, depths lead and lifts.
The rate quoted in the tender shall be inclusive of all expenses for the proper and
entire completion of work and shall be inclusive of all taxes, duties and levies
including sales tax, municipal taxes, local taxes, octroi all royalties, patent rights,
other incidental charges etc. The rate offered shall be final and no claim whatsoever
on any account shall be entertained.

The contractor shall construct suitable godown at the site of work for storing the
material safe against damage due to Sun, rain, dampness, fire, theft, etc. He shall
also employ necessary watch and ward establishment for the purpose and no extra
claim whatsoever shall be entertained on this account.

The contractor shall ensure that during dismantling no damage to the structure /

roof slab is done any damages made shall be repaired to same shape with similar
materials as per direction of Engineer-in-Charge at his own cost.
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7.17

7.18

7.19

7.20

7.21

The contractor shall arrange the required tools and plants for execution of work. He
may also be required to provide other T & P as per site requirement for execution.
Nothing extra shall be paid on account of T & P.

The contractor shall be responsible for the true and proper setting out of the work in
co-ordination with the Engineer-in-charge or his authorised representative and for
the correctness of the positions, levels, dimensions and alignments of all parts of the
structure and for the provision of all necessary instruments, appliances and labour
in connection there with. If at any time, during the progress of the work, any error
may appear or arise in the positions, levels, dimensions or alignment or any part of
the works, the contractor on being required to do so by the Engineer-in-charge,
shall at his own expense rectify error to the entire satisfaction of Engineer-in-
charge. The Checking of any setting out of any line or level by the Engineer-in-
charge or his authorised representatives shall not relieve in any way, the contractor
of his responsibility for the correctness there of and the contractor shall carefully
protect and preserve all bench marks, site details, pegs and other things used in the
setting out and execution of works.

All duties concerning establishment of a set of bench marks, permanent theodolite
stations, centre line pillars etc. including all materials, tools, plants, equipment,
labour etc. for performing all the functions necessary and ancillary there to at the
commencement and during the progress of the work till physical completion of all
the types of the work in question shall be carried out by the contractor at his own
cost.

All the materials, manufacture / brand shall be got approved by the contractor from
Engineer-in-charge. Material of approved manufacture / brand will only be accepted
subject to material conforming to relevant specifications:

Brick work : Unless otherwise specified, FPS bricks shall be used in all items of
brick work. Contractor shall intimate the source of supply of bricks and samples of
the bricks shall be got approved from the Engineer-in-Charge in advance. The bricks
bought by the contractor shall strictly confirm to the CPWD specifications.

Water Supply / Drainage

7.21.1 The contract shall include the cost of cutting holes in walls, floors , RCC slabs etc.

wherever required and making good the same for which nothing extra shall be paid.

7.21.2The S.C.I. and S &S pipes wherever necessary shall be fixed to RCC columns, beams

etc. with rawl plugs of approved quality.

7.21.3The contractor shall give a satisfactory performance test of the entire installation (s)

before the work is finally accepted and nothing extra shall be payable to the
contractor on this account.

7.21.4The contractor shall be responsible for all the protection of sanitary water supply

fittings and fixtures against pilferage and breakage during the period of installation
until the completion/ handing over of the above.
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7.21.5The contractor shall give due notice in advance to users / display notice at
prominent places regarding disruption / maintenance of water supply lines during
raising of pipelines on the terrace.

7.22 MATERIAL, PLANT AND EQUIPMENT:

7.22.1 General: The contractor shall provide all material required for the work at his
own expenses including water. Nothing extra shall be payable due to variation in
cost of materials, carriage and loading and unloading etc. at any time except as
admissible under relevant clauses of the tender documents for this work.

7.22.2  All material to be provided by the contractor shall be in conformity to the
specifications, laid down in the contract and the contractor shall, if so required by
the Engineer-in-charge, furnish proof about their suitability and fitness to the
entire satisfaction of the Engineer-in-charge and nothing extra shall be paid to
the contractor on this account.

7.22.3 All work and materials brought and left upon the ground by the contractor or by
his orders for the purpose of forming part of the works are to be considered to be
the property of DIMTS Ltd, and the same shall not be removed or taken away by
the contractor or any other person without the special licence and consent in
writing of the Engineer-in-charge but DIMTS Ltd is not to be in any way
answerable for any loss or damage which may happen to or in respect of any
such work or materials either by the same being lost or stolen or damaged by
whether or otherwise including natural calamities, flood, earthquakes, rains,
riots, fire etc.

7.22.4 Since the commencement of the work to its completion the contractor is to be
held responsible for and to make good all injuries, damages and repairs
occasioned or rendered necessary to the work by fire, storm, rain, traffic, floods
or other cause and to hold DIMTS Ltd harmless from any claims for injuries to
person or for structural damage to property happening from any neglect, default,
want of proper care or misconduct on the part of the contractor or of any one in
his employee during the execution of the work.

7.22.5 The Engineer-in-charge has the right to curtail or increase the scope of the work
and this shall not affect in any way the other provision of the agreement.

7.22.6 The competent authority has the right to split the work in parts without
assigning any reason thereto.

7.23. STORAGE AND ISSUE OF MATERIALS:-

7.23.1 All materials required for the works are to be arranged by the contractor. These
shall be stored by the contractor only at places, in standard profiles and in the
manner as approved by the Engineer-in-charge. Storage and safe custody of all
materials shall be the sole responsibility of the contractor. Special care should
be taken as per relevant specifications for storage of steel, cement etc.

7.24 DEFECTIVE MATERIALS:-
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7.24.1

7.24.2

7.24.3

7.25.
7.25.1

7.25.2

7.25.3

7.25.4

Any materials used in the work without prior inspection and testing (where
testing is necessary) and without approval of the Engineer-in-charge is/are liable
to be considered unauthorised defective and not acceptable. The Engineer-in-
charge shall have full powers to order removal of any or all of the materials
brought to site by contractor which are not in accordance with the contract
specifications or do not conform in character or quality to samples approved by
him.

In case of default on the part of the contractor in removing rejected materials,
the Engineer-in-charge shall be at liberty to have them removed by others means
at the risk and cost of the contractor.

The Engineer-in-charge shall have full power to order the contractor to acquire
other proper material to be substituted for rejected materials and in the event of
the contractor’s refusing to comply, the same is to be supplied by other means at
the risk and cost of the contractor.

QUALITY CONTROL AND TESTING OF MATERIALS:-

All the materials to be used in the work such as water, sand, coarse aggregate,
bricks, water proofing compound/material, cement etc. to get the work
completed in all respects, shall comply with the tests requirements of Engineer-
in-charge and shall pass all the tests and analysis required by him or as per
specifications as applicable.

The contractor shall at his risk and cost make all arrangements and shall
provide all such facilities as the Engineer-in-charge may require for collecting,
preparing, forwarding the required number of samples for tests for analysis as
per the frequency of test stipulated in the contract specifications or as
considered necessary by the Engineer-in-charge. at such time and such places,
as directed by the Engineer-in-charge. Nothing extra shall be paid for the above
including the cost of materials to be tested.

The contractor or his authorised representative shall associate in collection,
preparation, forwarding and testing of such samples. In case he or his
authorised representative is not present or does not associate himself, the result
of such tests and consequences thereon shall be binding on the contractor. The
contractor or his authorised representative shall remain in contract with
Engineer-in-charge or his authorised representative for associating for all such
operations. No extra payment or claim whatsoever shall be entertained on this
account.

The contractor shall be required to produce samples of all materials to be
arranged and procured by him sufficiently in advance to obtain approval of the
Engineer-in-charge. Subsequently the materials to be used in the actual
execution of the work shall strictly conform to the quality of samples approved.
In the case of variation in quality, such materials shall be liable to rejection. The
rejected material shall be immediately removed from the site of work by the
contractor at his own cost. If the contractor fails to remove the rejected
materials from the site within 48 hours of their rejection, the Engineer-in-charge
shall be authorised to remove the same at the risk and cost of the contractor. No
claim financially or otherwise shall be entertained on account of any reason
whatsoever.

24



7.25.5.

7.25.6

7.25.7

7.25.8

The contractor at his own expenses shall establish field laboratory with
necessary equipment to carry out all mandatory tests at the site of work. The
contractor shall be required to provide appliances at site, such as weighing scale,
graduated cylinder, standard sieves, thermometers etc. in order to enable the
Engineer-in-charge to conduct field tests, whenever required by him to ensure
that the quality, its consistence with the prescribed specification and nothing
extra shall be paid on this account.

The contractor shall get the water tested with regard to its suitability for use in
the works and get written approval from the Engineer-in-charge before he
proceeds with the use of same for execution of works. Nothing extra shall be
paid to the contractor on this account.

The materials and components to be used in the work shall comply strictly with
the tests prescribed herein or where such tests are not laid down in the
specifications, with their equivalents of latest issues of the relevant Indian
Standards. Any material not fully specified herein, and for which there is no
relevant Indian Standard, shall be the best of their kind and to the approval of
the Engineer-in-charge, contractor shall at his own expenses, submit to the
Engineer-in-charge for approval, samples of any of the materials and
components to be used. The quality of materials and components subsequently
used in the works shall not be inferior to the approved samples.

The cost of transportation of samples and other incidentals will be borne by
contractor, who shall give not less than 7 days notice of all tests in order that the
Engineer-in-charge may present. Two copies of all test certificates shall be
supplied by the contractor to the Engineer-in-charge for approval immediately
after the completion of the tests. Tests certificate shall invariably be supplied to
the Engineer-in-charge before the materials or components are used in works,
unless the Engineer-in-charge directs otherwise. All materials which are
specified to be tested at the manufacture’s work shall satisfactorily pass the test
before being used in the works.
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8.1

8.

8.2

8.3

8.4

SPECIAL CONDITIONS FOR CEMENT

The contractor shall, at his own expense procure and provide all materials required
for the work. The contractor shall procure all the materials in advance so that there
is sufficient time to testing and approving of materials and clearance of the same
before use in work. All materials brought by the contractor for use in the work shall
be got checked from the Engineer-in-charge or his authorised representative of the
work on receipt of the same at site before use. Contractor has to produce
manufactures test certificate for each material procured at site.

The contractor shall procure 43 grade (conforming to IS : 269, IS : 8112 or
[S:12269) ordinary Portland cement required in the work from reputed
manufacturers of cement such as ACC, L & T, J.P. Rewa, Vikram, Laxmi Cement,
J.K. Cement, Birla having a production capacity of one million tonnes as approved
by Ministry of industry, Government of India and holding licence to use ISI
certification mark for their product whose name shall be got approved from
Engineer-in-charge. Supply of cement shall be taken in 50 kg bags bearing
manufacturer’s name and ISI marking, alongwith manufacturers test certificate for
each lot. Samples of cement arranged by the contractor shall be taken by the
Engineer-in-charge and got tested in accordance with provisions of relevant BIS
codes. In case the cement for such testing purpose supplied by the contractor
does not confirm to the relevant BIS Codes, the same shall stand rejected and shall
be removed from the site by the contractor at his own cost within a week’s time of
written order from the Engineer-in-charge to do so.

The cement go-down of the capacity to store a minimum of 500 bags of cement shall
be constructed by the contractor at site for which no extra payment shall be made.
Double lock provision shall be made to the door of the cement go-down. The keys of
one lock shall remain with the Engineer-in-charge or his authorised representative
and the keys of the other lock shall remain with the contractor. The contractor shall
be responsible for the watch and ward and safety of the cement go-down. The
contractor shall facilitate the inspection of the cement go-down by the Engineer-in-
charge at any time.

The actual issue and consumption of cement on work shall be regulated and proper
accounts / maintained as provided in General Conditions of Contract. The
theoretical consumption of cement shall be worked out as per procedure prescribed
in General Conditions of contract and shall be governed by the conditions laid
therein.

If the quantity of cement actually used in the work is found to be more than the
theoretical quantity of cement including authorised variation, nothing extra shall
be payable to the contractor on this account. In the event of it being discovered
that the quantity of cement used is less than the quantity ascertained as herein
before provided (allowing variation on the minus side as stipulated in General
Conditions of Contract, the cost of quantity of cement not so used shall be
recovered from the contractor @ Rs. 5,000/- (Rupees five thousand only) per metric
tonne. Decision of the Engineer-in-charge in this regard of theoretical quantity of
cement which should have actually been used as per the schedule and recovered at
the rates specified, shall be final and binding on the contractor.
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8.5

8.6

8.7

8.8

8.9

8.10

For non-scheduled items, the decision of the Dy. General Manager (Project),
DIMTS Ltd, regarding theoretical quantity of the cement which should have been
actually used, shall be final and binding on the contractor.

Cement brought to site and cement remaining unused after completion of work
shall not be removed from site without written permission of the Engineer-in-
charge.

In the case contractor brings surplus quantity of cement the same shall be removed
from the site after completion of work by the contractor at his own cost after
approval of the Engineer-in-charge.

Cement go-down shall be having weather proof roof and walls and on a proper floor
consisting of two layers of dry bricks laid on well consolidated earth at a level at
least 30 cm above the ground level. These stacks shall be in rows of two bags deep
and 10 bags high with a minimum of 60cm. Clear space all around. The bags
should be placed horizontally continuous in each line as shown in the sketch given
in CPWD specifications — 1996. The sketch is only for guidance. Actual size/shape
of godowns shall be as per site requirement and nothing extra shall be paid on this
account.

Cement register for the cement shall be maintained at site. The account of daily
receipts and issue of cement shall be maintained in the register by the authorised
representative of the Engineer-in-charge and signed daily by contractor or his
authorised agent.

Cement that is not used within 90 days from its date of manufacture shall be

tested at laboratory approved by the Govt. Until the result of such tests are found
to be satisfactory, it shall not be used in any work:
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9.

9.1

9.1.1

9.1.2

9.1.3

9.1.4.

9.1.5

9.1.6

ADDITIONAL SPECIFICATIONS:-

General:

The work in general shall be executed as per the description of the item,
additional specifications attached, CPWD specifications 1996 Vol - I to VI with
upto date correction slips and detailed specifications attached herewith.

In case of any variation between different applicable specifications, the following
order of precedence will be followed:-

(i) Nomenclature of item

(i) Additional specifications attached with the tender documents

(iii) Detailed specifications for water proofing work.

(iv) CPWD specifications 1996 Vol - I to VI with upto date correction slips
(v) Relevant I.S specification

(vi) Manufacturers specifications

(vii) Direction of Engineer-in-Charge

Several documents forming the contract are to be taken as mutually explanatory
of one another, detailed drawings being followed in preference to small scale
drawing and figured dimension in preference to scale and special conditions &
specifications in preference to general conditions & specifications.

The contractor shall be required to produce samples of all the material
sufficiently in advance to obtain approval of the Engineer-in-charge.
Subsequently the materials to be used in the actual execution of the work shall
strictly conform to the quality of samples approved. In case of variation, such
material shall be liable to rejection.

The contractor shall bring only the materials which are required for use in the
work. These materials shall comply with the requirements as decided by the
Engineer-in-charge and shall pass all the tests and analysis required by him as
per specifications as applicable or such recognised specifications as acceptable
to the Engineer-in-charge.

Wherever any reference to any Indian Standards Specifications occurs in the
documents relating to this contract same shall be inclusive of all amendments
issued there to or revision there of if any, upto the date of award of work.

Any cement slurry added over surface (or) for continuation of concreting for
better bond is considered to have been included in the item (unless otherwise
Explicitly stated) and nothing extra shall be payable or extra cement considered
in consumption on this account.
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10.0 Special conditions:

10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

10.9

In order to ensure quality of work during its execution, the Engineer in Charge may
require samples for mandatory or routine testing of materials. All cost of these
samples, their packaging, conveyance from the site to the testing laboratory and
return, shall be borne by the contractor.

Even ISI marked materials may be subjected to quality test at the discretion of the
Engineer in Charge. Wherever ISI marked materials are brought to the site of work
the contractor shall, if required by the Engineer in Charge, furnish manufactures test
certificate or test certificate from approved testing laboratory to establish that the
material procured by the contractor, satisfy the provisions of relevant ISI codes. In
case the material fails to conform to I.S. specifications, testing charges shall be borne
by the contractor.

Testing charges shall be borne by DIMTS Ltd only if the materials tested conform to
the / relevant specifications, otherwise the testing charges shall be borne by the
Contractor and the same shall be adjusted against the payments due to the
contractor.

A reference made to any Indian Standard Specifications in these documents, shall
imply to the latest version of that standard, including such revisions/amendments as
issued by the Bureau of Indian Standards up-to last date of receipt of tenders. The
Contractor shall keep at his own cost all such publications of relevant Indian
Standards applicable to the work at site.

The proposed work is in a prestigious building and quality of work is of paramount
importance. Contractor shall have to engage well experience skilled labour and
deploy modern T & P and other equipment to execute the work.

Unless otherwise specified in the schedule of quantities, the rates tendered by the
contractor shall be all inclusive and shall apply to all lifts & all heights, floors
including terrace, leads and depths and nothing extra shall be payable on this
account.

The rate for all items, in which the use of cement is involved, is inclusive of charges
for curing.

Measurements: The measurements shall be taken along the finished treated surface
including the rounded and tapered portions at junctions. Length and breadth shall
be measured correct to one centimetre and area shall be worked out in square metre
correct to two places of decimal. No deduction in measurement shall be made for
either opening or recesses for chimneys, stacks, roof lights and the like of areas upto
0.40 sgm. Nor anything extra shall be paid for forming / making such openings.

Rates : The rates shall include the cost of all labour and materials involved in all the
operations described above and in nomenclature of the item including any incidental
expenditure. Nothing extra shall be payable over and above the accepted rates on any
account whatsoever.
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Annexure -1

Definitions : For the purpose of this tender and any other document mentioned therein wherever any
reference is made to the following terms, the same shall stand substituted and replaced with and shall
have the meaning assigned to them as under:

S.No Terms Substitution
1. President of India Managing Director Cum CEO, DIMTS Ltd
2 Govt. of India Delhi Integrated Multi Modal Transit System
Ltd
3 Engineer-in-Charge Dy.General Manager(Projects) or Equivalent
Officer of DIMTS Ltd
4 Director General Managing Director cum CEO, DIMTS Ltd
5 Chief Engineer Engineer-in-Chief, DIMTS Ltd
6 Department DIMTS Ltd
7 Appointment of Arbitrator Managing Director Cum CEO, DIMTS Ltd
8 Accepting Authority Managing Director Cum CEO, DIMTS Ltd
9 Authority for fixing Dy. General Manager(Projects) or Equivalent
compensation under clause-2 | Officer of DIMTS Ltd
10 Authority for granting EOT Dy. General Manager(Projects) or Equivalent
Officer of DIMTS Ltd
11 Authority for deciding reduced | Engineer-in-Chief, DIMTS Ltd
rates
12 Employer DIMTS Ltd
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Annexure-II

PERFORMA FOR QUOTING REBATE

Name of work : Renovation Of DIMTS Ltd Office at 5" Floor, ISBT building, Kashmere Gate,
Delhi (composite work of modular partitions, modular furniture, UPVC windows, civil &
electrical works)

I/We offer an unconditional rebate of %
) on our / my quoted rates in the

tender.
(In Words)

Contractor’s Signature
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ANNEXURE-III

Details of similar works completed during the last seven years ending March, 2008

Name of Owner or Cost of Date of Stipulated | Actual date Name Remarks
work/project | sponsoring work commen- date of of And
and location | organization cement as | completion | completion Address/
per contract Telephone

number of
Officer to whom
Reference may
be
made

2 3 4 5 6 7 8 9

NOTE: Each work mentioned above should be certified by an officer not below the rank of
Executive Engineer/ Project Manager or equivalent.
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