
RFP FOR SUPPLY OF 300

NOS. FULLY BUILT DIESEL

FUEL MODE INTERCITY

NON-AC & AC BUSES

Pre-bid Meeting on 09.06.2008

1DIMTS LTD.



Scope of Work

üDesign, Manufacture, Supply, Testing

& Commissioning of Fully Built Diesel

Fuel Mode Bharat Stage-III or latest

Compliant Intercity Buses.
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Tendered Quantity

Item No. Type of Bus Tendered Quantity 

(in Nos.)

1 Non-AC Buses 240

2 AC Buses 60

The Bidders shall submit separate bids for 

AC and Non AC Buses 
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ü3 yearsor 3,00,000 kms., whicheveris later with

respectto each bus,whereas sub systemslisted

below shall be warrantedto be free from Defects

for entireprescribedlife of thebus

üLED basedelectronicroutedisplayboards

üElectroniccomponents/systemof engine

üDoor electro-pneumaticallycontrolleddoors(only
in AC Buses)

üHeating,Ventilation andAir conditioning(HVAC)
climatecontrolsystem(only in AC Buses)

Warranty Period
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RFP ïFeatures

ü Global (International Competitive Bidding) 

ü Two Bid System

ü Cost of RFP Document: INR 50,000/-

ü EMD Amount: INR 20 Million for Non-

AC & INR 7.5 Million for AC Buses
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RFP ïFeatures

ü Bid Validity: 240days

ü EMD Validity: 360days

ü PerformanceGuarantee: Amount equivalent

to 10% of the Contract value in Indian

Rupees.

ü Validity of Performance Guarantee: 6

months after the expiry of the Warranty

Period.
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Pre-Qualification Criteria

üMinimum Average Annual turnover of more than INR

1000Million during the last three financial years

üMinimum Net-worth (on the last day of the preceding

financial year) of more than INR 200Million .

üThe Bidder must be well establishedand must have the

experience of manufacturing and supply of Diesel

propelled bus chassisand / or fully built Diesel buses

during at least preceding three years ending on 31st

March, 2008.
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Delivery Period:Non AC Buses

ü For Prototype: 3 Months from the date of issue

of Letter of Acceptance(LOA)

ü For Entire Supply: 09 Months from the date of

issueof LOA

ü Minimum 40 Busesper month after approval

of Prototype

ü In caseof split order, the delivery schedulefor

ordered quantity for each Contractor to be

reducedproportionately
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ü For Prototype : 3Months from the

date of issue of Letter of

Acceptance (LOA)

ü For Entire Supply: 06 Months from

the date of issue of LOA.

ü Minimum 20 Buses per month

after approval of Prototype

Delivery Period: AC Buses
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Award Criteria (Non -AC Buses)

ü Provision for splitting the order between L1 & L2

Bidders in the Ratio: 65:35

ü Split subject to L-2 matching the L-1 price. In case,the

L-2 responsive Bidder does not agree to match L-1

price, L-3 responsiveBidder to be asked to match the

L-1 price and soon.

ü In case,there is only one responsiveBidder or none of

the other responsive Bidders agree to match the L-1

price, the entire quantity to be awarded to L-1

responsiveBidder.
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